



Specialized Utility and Fiber Construction, LLC
17D-1 Estate Bovoni No. 1 and 2 Frenchman's Bay Quarter
St Thomas, USVI 00802

November 7, 2024

Ambi,

We appreciate the opportunity to bid on this project. Below are the answers for the RFP:

1. Summary of Job procedures:

Field Planning, Fielding, Fielding QC, Annotation, Make Ready Engineering, Make Ready Engineering QC, Pole Load Analysis, Final Package QC, Update ESRI/ArcGIS.

2. List of Experience:

- 175,000 poles of Make Ready Engineering for joint use permits per year
- 500 poles of Pole Loading Analysis per week
- 500,000 data collection points per year
- 5,000 poles last month were submitted to a power company that required PE stamps

3. Resources available:

50 people available for this job specifically, between administrative support, field collection, QC and project management.

Please let me know if anything additional is needed.

Thank you,

Tommy McCollum
President
Specialized Utility and Fiber Construction LLC
C: 336-516-0536
E: tommy@specializedufc.com