VIRGIN ISLANDS WATER & POWER AUTHORITY
UNDERGROUND ELECTRIC CONSTRUCTION PROJECT
FEEDER 5A, Construction Bid Form, 01-29-24

ST. THOMAS U.S. VIRGIN ISLANDS

GENERAL
1 Lot Mobilization
2 Lot Bonding: Bid Guarantee, Performance Bond, Payment Bond
Construction Impact Mitigation including Stormwater / Sediment &
3 1 Lot Erosion Control, Silt Fencing, Haybacking, Dust Control, Dewatering, Noise
Control, Vibration Control, Landscaping & Tree Protection
4 1 lot Traffic Control/Traffic Control Devices/Road Closure Permits
Specialty Consulting Services
5 1 Lot . . L .
(Arborist, Archeologist, Land Surveyor/Civil Engineer)
6 1 Lot Project Cleanup, Punchlist, Demobilization, Closeout
Subtotal General
CIVIL WORK
Duct Banks: Including roadway/sidewalk cutting,brush removal,tree
7 removal, excavation, PVC conduits, spacers, elbows, couplings, pull
lines, warning tape, Control Density Fill, Select Fill.
Duct Bank Section A-A: 4-6” PVC, 2-2" PVC in Concrete Envelope
7-A 30 Linear Feet
! (Refer to Drawing E-102 for Duct Bank Details)
Duct Bank Section B-B: 2-4” PVC in CDF
7-B 830 Li Feet
inearree (Refer to Drawing E-102 for Duct Bank Details
Duct Bank Section C-C-: 3-4” PVC in CDF
7-C 3,653 Linear Feet ) .
! (Refer to Drawing E-102 or Duct Bank Details)
Duct Bank Section D-D: 2-2” PVC direct burial
7-D 1,499 Li Feet
! inear ree (Refer to Drawing E-102 for Duct Bank Details)
Duct Bank Section E-E-: 4-4” PVC in CDF
7-E 166 Linear Feet
! (Refer to Drawing E-102 for Duct Bank Details)
Duct Bank Section F-F: 1-4” PVC in CDF
7-F 235 Li Feet
inearree (Refer to Drawing E-102 for Duct Bank Details)
Duct Bank Section G-G: 1-1” PVC direct burial
7-G 1,805 Linear Feet ) .
! (Refer to Drawing E-102 for Duct Bank Details)
Duct Bank Section H-H: 2-4" PVC, 1-2" PVC in CDF
7-H 35 Li Feet ’
inear ree (Refer to Drawing E-102 for Duct Bank Details)
7.1 35 Linear Feet Duct Bank Section J-J: 1-2" in direct burial
(Refer to Drawing E-102 for Duct Bank Details)
4'W x 4’L x 4'D Electrical Handhole: Including excavation, concrete forms
8-A 1 Each (if cast in place), delivery & storage (if precast), concrete, rebar, back fill,
heavy duty frame & cover
8-B 1 Each Furnish & Install Secondary Handholes / Junction Boxes
8-C 2 Each Furnish & Install Primary Handholes / Junction Boxes
9-A 2 Each Switchgear Pad (standard)
9-B 7 Each Lateral Feeder Sectionalizing Cabinet Pad (standard)
9-C 2 Each Three Phase Transformer Pad (standard)
9-D 4 Each Single Phase Transformer Pad (standard)
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9-E 30 Each Furnish & Install Protective Bollards (Per detail on Drawings)

Break into existing manhole as described on Contract Drawings. This work

10-A 1 Each
will occur outside of normal working hours.

Intercept existing primary conduits to refeed to the Water Island
10-B 1 Each Submarine Cable(MOP Required). This work to be performed outside of
normal working hours.

11-A 38 Square Feet  |Concrete Pavement Replacement (per detail on Dwg. #G-101)
11-B 22,080 Square Feet  |Bituminous Pavement Replacement (per detail on Dwg. #G-101)
11-C 1,450 Linear Feet Roadway Patching (roads that do not require full lane restoration)
12-A 500 Cubic Yard Rock Excavation: (Allowance)
Subtotal Civil
ELECTRICAL WORK
13-A 5 Each Recei\'/e , tcransporjc, rig & Install pad mounted. swi'tchgear
(terminations are included under a separate line item)
138 1 Each Furnish, transport, rig & Install pad mounted load interrupter switchgear /
Primary Metering Cabinet to remove existing switchgear.
Receive, transport, rig and install 1 phase, 25kVA transformer
13-C 3 Each - . L
(terminations are included under a separate line item)
Receive, transport, rig and install 1 phase, 50kVA transformer
13-D 1 Each L . L
(terminations are included under a separate line item)
Receive, transport, rig and install 3 phase, 75kVA transformer
13-E 1 Each - . L
(terminations are included under a separate line item)
Receive, transport, rig and install 3 phase, 45kVA transformer
13-F 1 Each L . L
(terminations are included under a separate line item)
13-G 2 Each Furnish, transport, rig & install, pad mounted lateral feeder Sectionalizing
Cabinet (junctions & terminations are included under separate line items)
Furnish & install grounding & bonding for pad mounted switchgear
14-A 2 Each )
per detail on dwg. #E-101
Furnish & install grounding & bonding for pad mounted sectionalizing
14-B 7 Each . .
cabinet per detail on dwg. #E-101
14-C 5 Each Furnish & install grou.ndlng & bonding for 3 phase pad mounted
transformer per detail on dwg. #E-101
Furnish & install grounding & bonding for 1 phase pad mounted
14-D 4 Each .
transformer per detail on dwg. #£-101
Receive, transport, pull / install medium voltage main feeder 5A
. cable (1-1/C #750 kcmil), Tag 1 on dwg. #E-201, termination of
15-A 414 Linear Feet

cable to be included under cable
termination category

Receive, transport, pull / install medium voltage feeder cable (1/C #1/0)
15-B 15,260 Linear Feet tag 2 & 3 on dwg. #E-400, termination of cable to be included under
cable termination category

Furnish & Install 15kV Cold Shrink Splices for #1/0 AWG Cable

(Tag 1A on dwg. #E-400)

16-A 3 Each




Furnish & Install 15KV, Cold shrink Cable Splice for #750 KCMIL Cable,
with 1/3 Concentric Neutrall, 100% Insulation (Exact Model # to be
16-B 6 Each . .
selected on approved cable data sheet) with Shear Bolt or Compression
Connector
Furnish & Install 200A, 15kV Elbows
16-C 77 Each
(Tag 2A on dwg. #E-400)
16-D 43 Each Furnish & install Cable Fault Indicators
(Tag 4 on dwg. #E-400)
Furnish & install Deadbreak Elbows, 600A, 15/25kV
16-E 6 Each
(Tag 5A on dwg. #E-400)
16-F 6 Each Furnish & install 15KV Reducing Tap Plug
(Tag 6A on dwg. #E-400)
16-G 27 Each Furnish & Install 18kV elbow type Surge Arresters
(Tag 7B on dwg. #E-400)
Furnish & Install Load Break Feed Thru Inserts
16-H 6 Each
(Tag 8A on dwg. #E-400)
161 6 Each Furnish & install outdoor termination kits, with support brackets, for
#1/0 MV Cable (Tag 10A on dwg. #E-400)
15kV, 3 Point, 200A Junction Located in Sectionalizing Cabinet, w/ SS
16-) 15 Each . .
Mounting bracket & Parking Stand
15kV, 4 Point, 200A Junction Located in Sectionalizing, W/ SS Mounting
16-K 6 Each .
Bracket & Parking Stand
16-L 14 Each Furnish & Install 15kV, Insulating Cap for 200A Bushings
17-A c81 Linear Feet Furnish & install #3/0 cu, 600 volt conductor
(from transformers)
. Furnish & install #1/0 cu, 600 volt conductor
17-B 343 Linear Feet
(from transformers)
17-C 2336 Linear Feet Furnish & install #2 cu, 600 volt conductor
(from transformers)
. Furnish & install #6 cu, 600 volt conductor
17-D 2,089 Linear Feet
(from transformers)
. Furnish & install #8 cu, 600 volt conductor
17-E 5,957 Linear Feet
(from transformers)
Furnish & install street light fixture, pole, arm, foundation, and
17-F 12 Each . . . . .
grounding/bonding per street light fixture detail on dwg. #G-101
17-G 48 Each Secondary lugs / Terminations
18-A 414 Linear Feet Electrical Acceptance Testing for #750 kcmil , 15kV cable
18-B 15,260 Linear Feet Electrical Acceptance Testing for #1/0, 15kV cable
18-C 3 Each Electrical Acceptance Testing for Pad Mounted Switchgear
18-D 6 Each Electrical Acceptance Testing for Pad mounted transformers
18-E 11,306 Each Electrical Acceptance Testing for 600 Volt Cable

Subtotal Electrical

TOTAL LUMP SUM CONSTRUCTION BID




