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Modifications



Modifications

Modification #1

The location of UGS-QM-6 and associated manhole and handhole to be revised. See sketch
below and updated bid form.
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Modification #2:

The directional boring scope of work has been revised from two individual bores to one
single bore and now includes additional spare conduits. The new intent is to create a single
48” diameter bore and install a 48” diameter steel casing within the borehole. The steel
casing shall contain 4-6” & 8-4” HDPE conduits (SDR-9) separated by the use of spacers.
Flowable fill shall be used to backfill the steel casing to provide insulation between the
conduits. Also, the directional boring location has changed to be located to the north of the
bridge crossing. See attached modifications to the duct bank plan and updated bid form.
Please note that the directional boring is to be a ‘delegated design’ and as such, different
options may also be presented.

Modification #3:

See attached partial duct bank plans for modifications to communication conduits, and for
three additional communications handholes.



