VIRGIN ISLANDS WATER & POWER AUTHORITY
QUEEN MARY HIGHWAY UNDERGROUND ELECTRIC CONSTRUCTION PROJECT-PHASE 1
FEEDER 9B Construction Revision #3 Bid Form 04-26-24
ST. CROIX, U.S. VIRGIN ISLANDS

GENERAL
1 1 Lot Mobilization
2 1 Lot Bonding: Bid Guarantee, Performance Bond, Payment Bond
Construction Impact Mitigation including Stormwater / Sediment &
3 1 Lot Erosion Control, Dust Control, Dewatering, noise control, vibration
control, landscaping & tree protection
4 1 Lot Traffic Control/Traffic Control Devices/Road Closure Permits
5 1 Lot Specialty Consulting Services (Arborist, Archeologist, Surveyor, Civil
Engineer, SUE Engineer)
Project Cleanup, Punchlist, Demobilization & Closeout
6 1 Lot . .
(including record docs)
Subtotal
General
CIVIL WORK
Duct Banks: Including roadway/sidewalk cutting, excavation, PVC
7 conduits, spacers, elbows, couplings, pull lines, warning tape,
concrete envelope (where required per section details), Control Density
Fill, Select Fill. Refer to Drawing #E-103 for duct bank section details.
Duct Bank Section A-A: 4-6” PVC in Concrete /CDF
7-A 214 Linear Feet
(Refer to Drawing E-103 for Duct Bank Details)
Duct Bank Section B-B: 4-6", 2-4" PVC in CDF
7-B 2,850 Linear Feet ) ! )
( Refer tp Drawing E-103 for Duct Bank Details)
Duct Bank Section C-C: 4-6”, 5-4" PVC in Concrete -
7-C 781 Linear Feet !
(Refer to Drawing E-103 for Duct Bank Details)
Duct Bank Section D-D: 4-6”, 4-4" PVC in Concrete -
7-D 740 Linear Feet !
(Refer to Drawing E-103 for Duct Bank Details)
Duct Bank Section E-E: 4-6”,1-4" PVC in Concrete
7-E 2,461 Linear Feet A ! )
(Refer to Drawing E-103 for Duct Bank Sections)
Duct Bank Section F-F: 2-6” PVC in Concrete
7-F 16 Linear Feet
(Refer to Drawing E-103 for Duct Bank Details)
7-G 0 Linear Feet Duct Bank Section G-G: 4-6",2-4",1-2"PVC in Concrete
(Refer to Drawing 103 for Duct Bank Details)
Duct Bank Section H-H: 3-4" PVC in CDF
7-H 4,420 Linear Feet , .
(Refer to Drawing E-103 for Duct Bank Details)
Duct Bank Section J-J: 2-4"PVC IN CDF
7-) 1,119 Linear Feet . .
(Refer to Drawing E-103 for Duct Bank Details)
Duct Bank Section K-K: 4-6", 2-2" PVC in Concrete
7-K 82 Linear Feet !
(Refer to Drawing E-103 for Duct Bank Details)
Duct Bank Section L-L: 4-6", 2-4" PVC in Concrete
7-L 28 Linear Feet ’
(Refer to Drawing E-103 for Duct Bank Details)
Duct Bank Section M-M: 4-6",7-4",2-2"PVC In Concrete
7-M 39 Linear Feet o
(Refer to Drawing E-103 for Duct Bank Details)
Duct Bank Section N-N:2-2",1-4"PVC in CDF
7-N 0 Linear Feet !
(Refer to Drawing E-103 for Duct Bank Details)
7.0 0 Linear Feet Duct Bank Section:0-0: 2-2"PVC in Clean Sand/Select fill around Conduit
(Refer to Drawing E-103 for Duct Bank Details)
Duct Bank Section P-P:1-4"PVC in CDF
7-P 343 Linear Feet
(Refer to Drawing E-103 for Duct Bank Details)
. Duct Bank Section Q-Q: 4-6'",3-4"PVC In Concrete
7- 726 Linear Feet
Q (Refer to Drawing E-103 for Duct Bank Details)

1



Duct Bank Section:R-R: 1-2"PVC in Clean Sand/Select fill around Conduit

7-R 0 Linear Feet
(Refer to Drawing E-103 for Duct Bank Details)
Duct Bank Section S-S: 4-6”, 5-4",2-2" PVC in Concrete -
7-S 73 Linear Feet ! !
(Refer to Drawing E-103 for Duct Bank Details)
Duct Bank Section T-T: 2-6”,1-4" PVC in Concrete
7-T 208 Linear Feet !
(Refer to Drawing E-103 for Duct Bank Details)
7.U 0 Linear Feet Duct Bank Section U-U: 4-6”, 6-4",2-2" PVC in Concrete -
(Refer to Drawing E-103 for Duct Bank Details)
7.V 177 Linear Feet Duct Bank Sect.lon V-V: 4-6”, 2-4",2-2" PVC |.n Concrete -
(Refer to Drawing E-103 for Duct Bank Details)
7-W 0 Linear Feet Duct Bank Section W-W: 4-6”,3-4",2-2" PVC in Concrete
(Refer to Drawing E-103 for Duct Bank Details)
. Duct Bank Section X-X: 2-4",2-2" PVC in Concrete -
7-X 0 Linear Feet . .
(Refer to Drawing E-103 for Duct Bank Details)
7y 7 Linear Feet Duct Bank Section Y-Y: 4-4" PVC in Concrete -
(Refer to Drawing E-103 for Duct Bank Details)
D B ion Z-Z: 4-6", 4-4" PVCi -
7.7 177 Linear Feet uct Bank Sect.lon 6", 4 VCin Con.crete
(Refer to Drawing E-103 for Duct Bank Details)
Duct Bank Section AA-AA: 2-6",2-4" PVC in Concrete -
7-AA 16 Linear Feet !
(Refer to Drawing E-103 for Duct Bank Details)
7-CC 1,200 Linear Feet Secondary Duct Bank, 1-4" PVC Direct Burial or CDF
7-DD 350 Linear Feet  [Secondary Duct Bank, 1-2" PVC Direct Burial or CDF

8'W x 6’Lx 6’-6""D Electric Manhole: Including roadway/sidewalk
8-A 11 Each cutting, excavation, concrete forms (if cast in place), delivery & storage
(if precast), concrete, rebar, back fill, heavy duty frame & cover

4'W x 4’L x 4'D Communications Handhole: Including excavation, concrete
8-B 12 Each forms (if cast in place), delivery & storage (if precast), concrete, rebar,
back fill, heavy duty frame & cover

8-C 1 Each Furnish and Install Primary Handhole

3-D 1 Each Break into existing manhole #£EMH-11 and existing handhole #CMH-8 to
extend the new duct bank into the manhole and handhole

9-A 5 Each Switchgear Pad (standard)

9-B 6 Each Three Phase Transformer Pad (standard)

9-C 3 Each Primary Metering Cabinet Pad (standard)

9-D 4 Each Single Phase Transformer Pad (standard)

9-E 1 Each Switchgear, Transformer, Metering Cabinet Custom Pad

9-F 50 Each Furnish & Install Protective Bollards (Per detail on Drawings)

9-G 3 Each Main Feeder Sectionalizing Cabinet Pad (standard)

9-H 2 Each Lateral Feeder Sectionalizing Cabinet Pad (standard)
Primary riser pole (main feeder) civil work including Rigid Aluminum

10-A 1 Each conduits, concrete encasement, and support brackets, per detail on dwg.
#E-100

10-B 12 Each Secondary riser pole civil work including non-metallic cable sleeve
Pull MV cables (by EC) back and intercept existing ductbank on route 669

10-C 1 Each (Golden Grove) consisting of 3-4" PVC and extend to new EMH-11 (2-4"

PVC) and CMH-11 (1-4" PVC)




Intercept existing primary conduits to refeed existing pad mounted

10-D 4 Each transformer or switchgear. This work to be performed outside of normal
working hours.

11-A 200 Linear feet Cut & repair concrete curbs per allowance (per detail on Dwg. #G-101)

11-B 150 Linear Feet Cut & repair sidewalks per allowance (per detail on Dwg. #G-101)

11-C 106,194 Square Feet  |Bituminous Pavement Replacement (one full lane width)

12 1000 Cubic Yards Rock Excavation: (Per allowance)

13-A 1 Lot Directional Boring (Mobilization/Demobilization/Pits)

13-B 1 Lot Directional Boring (furnish & install conduits 4-6" HDPE or PVC (with
spacing) and 4-4" HDPE or PVC (no spacing required)

13-C 1 Lot Directional Boring (all other costs associated with the directional boring
scope of work)

Subtotal
Civil
ELECTRICAL WORK

14-A 4 Each Receive, transport, rig & install 4 way pad mounted switchgear/
1 source way, 3VFI tap ways

148 5 Each Receive, transport, rig & install 5 way pad mounted switchgear/
1 source way, 4VFI tap ways

14-C 4 Each Receive, transport, rig & install 25kVA 1 phase transformer

14-D 1 Each Receive, transport, rig & install 50kVA 1 phase transformer

14-E 1 Each Receive, transport, rig & install 75kVA 1 phase transformer

14-F 1 Each Receive, transport, rig & install 167kVA 1 phase transformer

14-G 5 Each Receive, transport, rig & install 112.5kVA 3 phase transformer

14-H 1 Each Receive, transport, rig & install 150kVA 3 phase transformer

14-1 3 Each Receive, transport, rig & install 225 kVA 3 phase transformer

14.) 0 Each Receive, transport, rig & install 1000 kVA 3 phase transformer
Furnish, transport, rig & install, pad mounted main feeder Sectionalizing

14-K 3 Each . . . - . Lo
Cabinet (junctions & terminations are included under separate line items)
Furnish, transport, rig & install, pad mounted lateral feeder Sectionalizing

14-L 2 Each . . . N . L
Cabinet (junctions & terminations are included under separate line items)

14-M 5 Each Furnish, transport, rig & install, & connect, primary pad mounted
Metering Cabinet, including CT's and PT's and instrumentation wiring

14-N 1 Each Furnish & install grounding & bonding in electric manholes
per detail on dwg. #E-101

15-A 6 Each Furnish & install grounding & bonding for pad mounted switchgear

15-8 5 Each Furmsh & install grounding & bonding for pad mounted sectionalizing
cabinet
Furnish & install grounding & bonding for 3 phase pad mounted

15-C 6 Each transformer




Furnish & install grounding & bonding for 1 phase pad mounted

15-D 7 Each transformer

15-E 5 Each Furnish & install grounding & bonding for primary metering cainbet
Receive, transport, pull / install medium voltage 3 phase feeder cable

16-A 28,753 Linear Feet (1/C #750) termination of cable to be included under cable termination
category
Receive, transport, pull / install medium voltage 3 phase feeder cable

16-B 20,250 Linear Feet (1/C #1/0), termination of cable to be included under cable termination
category
Receive, transport, pull /install medium voltage 1 phase feeder cable

16-C 2,145 Linear Feet (1/C #1/0), termination of cable to be included under cable termination
category

16-D 3,500 Linear Feet Furnish & install 600V feeder cable (#500 kCMIL)

16-E 1,000 Linear Feet Furnish & install 600V feeder cable (#250 kCMIL)

16-F 1,500 Linear Feet Furnish & install 600V feeder cable (#1/0)

16-G 3 Each Furnish & Install 25kV Cold Shrink Splices for #1/0 Cable

16-H 12 Each Furnish & Install 25kV Cold Shrink Splices for #750 kcmil Cable

16-1 76 Each Furnish & install Cable Fault Indicators

Furnish & install, 25kV, 200A, Load break Elbow Connector for 25kV, 1/0,

- 116 Each
16-) ac MV cable
Furnish & install, 25kV, 200A, Fused Load break Elbow Connector for
16-K 13 Each
25kV, 1/0, MV cable, Tag 3B on Dwg. E-601
16-L 54 Each Furnish & install, 25kV, 600A, Dead Break Elbow Connector with test
points for 25kV, #750 kcmil, medium voltage cable
16-M 9 Each Furnish & install, 25kV, reducing tap plug with stud
16-N 34 Each Furnish & Install 18kV elbow type Surge Arresters
16-0 19 Each Furnish & Install 25kV Insulating cap for 200A bushing,
16-P 3 Each Furnish & Install 25kV Insulating cap for 600A bushing,
Furnish & install outdoor cable termination kit for #750 kcmil MV cable
16-Q 3 Each

and support brackets
16-R 2 Each Furnish & install 25kV load break feed-thru inserts
Furnish & Install 25kV, 3 Point 200A Junction in Sectionalizing Cabinet

16-S 6 Each
with SS mounting bracket and parking stand
Furnish & Install 25kV, 4 Point Variable Junction in Sectionalizing Cabinet
16-T 9 Each ) ) .
with SS mounting bracket and parking stand
16-U 1 Each MH Furnish & install manhole accessories for per bill of material on
Dwg. E-100
17-A 28,753 Linear Feet Electrical Acceptance Testing for #750 kcmil , 25kV cable
17-B 22,395 Linear Feet Electrical Acceptance Testing for #1/0, 25kV cable
17-C 6,000 Linear Feet Electrical Acceptance Testing for 600V cable
17-D 6 Each Electrical Acceptance Testing for Pad Mounted Switchgear
17- 18 Each EIectriFaI Acc?ptance Testing for pad mounted transformers and primary
metering cabinets
Subtotal
Electrical

TOTAL LUMP SUM CONSTRUCTION BID
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