

**VIRGIN ISLANDS
WATER AND POWER AUTHORITY**



**GEOGRAPHIC INFORMATION SYSTEM
Request for Proposal
PR-07-22**

**NOTICE TO BIDDERS
October 29, 2021**

ADDENDUM NO. I

Additional bullets for Section 4.7

GENERAL WORK SCOPE DETAILS

- n. Prep, configure, and install New Aerial Imagery for different GIS software
- o. Prep, configure, and provide geodatabase for ArcGIS job status map
- p. Prep, configure, and link current staking software (Partner Field designer) Database with Job Order database to make field designer more user friendly (automate populating fields)
- q. Provide scripts to automate updating and maintain mapping
- r. Review and provide recommendations for current Job Processing to maintain GIS
- s. Make approved Partner Job Manager Workflow Configuration modifications
- t. Reconfigure Staking Sheets to Accommodate Extra Data and Information Tracking
- u. Develop and/or Configure Approved data in Accounting/Staking Interface
- v. Develop and/or Configure Approved Construction Unit Part, Cost and Labor Information
- w. Develop and Program Custom Cost Estimate for Partner Field Designer